

GOVERNMENT OF TAMIL NADU
HIGHWAYS DEPARTMENT
TAMIL NADU ROAD SECTOR PROJECT II
(Loan No: 8499-IN)

REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)

Reference No. : 7237/2016/TNRSP II/TPTARC/AE9 Dated: 09.10.2017

Assignment Title :Third Party Technical and Accounting Review Consultancy Services (TPTARC) to carryout semi-annual review on Tamil Nadu Road Sector Project II Implementation, Project Performance, compliance with safeguard documents and statutory / regulatory requirements

Further details (Back Ground Note) are available in the web site www.tnrsp.gov.in
Expression of Interest must be delivered in a written format as indicated in the Back Ground Note to the address below (in person, or by post, or by fax or by e-mail) by 30.10.2017 upto 15:00 hours IST.

Project Director,
Tamil Nadu Road Sector Project II,
TNMB Building - 1st floor,
171, South Kesavaperumal Puram,
Off Greenways Road,
R.A.Puram, Chennai – 600028.
Tamil Nadu, India.
Tel: 91 -44 -24951072
Fax: 91 - 44 - 24952414
E-mail: tnrsp1@gmail.com

M. Venkai
09/10/17
fot Superintending Engineer (H),
Tamil Nadu Road Sector Project II,
Chennai – 600028.
09/10/17

REoI Reference No. 7237/2016/TNRSP II/TPTARC/AE9 Dated: 09.10.2017
TAMIL NADU ROAD SECTOR PROJECT II

Assignment Title : Third Party Technical and / Accounting Review Consultancy Services (TPTARC) to carryout semi-annual review on Tamil Nadu Road Sector Project II Implementation, Project Performance, compliance with safeguard documents and statutory / regulatory requirements

BACKGROUND NOTE

1. Government of Tamil Nadu has established Tamil Nadu Road Sector Project II (TNRSP II) to implement various road improvement works, road safety works and institutional capacity enhancement works with World Bank loan assistance. It is envisaged to take up following components under TNRSP II.

Component A: Network Improvement (Road upgradation and maintenance works)

Component B: Institutional Capacity Enhancement (ICE)

Component C: Road Safety (RS)

A. Network Improvement

1. Civil works through EPC contracts (Length 427 km) -10 contracts
2. Civil works through PPP modified annuity contracts (Length 146 km) about 3 contracts
3. Civil works through OPRC contracts (Length 600 km) -2 contracts
4. Supervision during construction period
 - (a) Supervision Consultant/ Authority Engineer for all EPC contracts under 3 contracts
 - (b) Independent Engineer for PPP modified annuity contracts about 3 contracts
 - (c) Monitoring consultancy for OPRC maintenance works – 1 contract

B. Institutional Capacity Enhancement

C. Road Safety Component

Project commencement date: **June 2015**

Scheduled date of completion: **June 2021**

2. It is intended to engage Third Party Technical and Accounting Review Consultancy Services for the component (A). The objectives of the “Third Party Technical and Accounting Review Consultancy Services” are to assess the value for investment and to ensure the accountability of all stakeholders.

3. The consulting services (“Services”) is intended to carry out semi-annual reviews on:

